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RFP-AFI-2024-21  
ANNEXURE 2 – FINANCIAL PROPOSAL 

THE FIRM: ______________________________________________ 

SECTION 1: 
Proposed Budget and Payment Terms: (MYR) 

No. of working days required to complete the assignment. Complete 
table below. Proposed total budget (please provide itemize pricing 
instead of lump sum cost i.e. daily rate and total cost) 
 

Key Deliverables 
No. of 

Working 
Days 

Daily Rate 
in MYR 

Total Cost in 
MYR 

1. Discovery and analysis    

2. Design and Present 
Proposal of New Solutions 

   

3. Configuration and 
customization 

   

4. User acceptance testing 
before going live 

   

5. Training    

6. Develop User Manual     

7. Train AFI System 
Administrators 

   

8. New Site Goes Live    

*do provide Work plan with Level of Effort LOE) of team/individual 
 

 

SharePoint Support and Maintenance (Monthly)  

Other Charges (if any, please specify)  

Discount (if any, please specify)   

VAT (if any, please specify)  

TOTAL Consultancy Cost: 
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Payment Terms: 
 
We/I agree with the payment terms stipulated in the 
Terms of Reference. 

 
Accept 

 
Please comment below if you intend 
to propose new terms for our 
consideration. 

 
 
 

SECTION 2: 
 

 
AFI General Terms and Conditions 

 

 
We/I have read and agree the General Terms and 
Condition of AFI. (Attached) 

 
Accept 
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